



Loyalsock Township S.D. Bus Garage Addition **G.C./E.C. ADDENDUM #5, October 5, 2016**

This Addendum forms a part of the Contract Documents and modifies the original Project Specifications and Drawings dated July 26th, 2016. Bidders shall carefully examine the Project Specifications for revised and updated items.

NOTE: Bidders must acknowledge receipt of this Addendum on their Bid Form.
Just as a reminder - all bidders are responsible to do a complete review of the entire set

- A. Project Manual Modifications
 - 1. Section 00 43 43 Prevailing Wage Requirements:
 - a. A detailed publishing of wage rates for project via .pdf is attached with this form.

- B. Project Manual Modifications
 - 1. Section 00 41 16 Bid Form:
 - a. To clarify, a new GC bid form is attached, adding cost lines for add alt's and break out prices for Performance Bond and Labor and Material Payment Bond..

- C. Firewall Footer Dimensions
 - 1. 2 ft Wide by 12 in Deep, poor concrete footer benefit
 - 2. CMU Fire walls. Saw cut by black top, repave and patch when completed.
 - 3. Step footers down to below frost within 4 ft of east and west end walls.

- D. Pre-Bid Meeting Minutes dated.7.27.16
 - 1. See attached.

- E. Project Manual Modifications
 - 1. Section 00 61 00 Bond Forms - see attached.

This concludes Addendum #5

Please direct any additional questions to Robert Lack @ RAL Architecture + Design
570.524.2300 or rlack@ralad.com



Section 00 43 43
Prevailing Wage Requirements

1.1 This project is subject to the Pennsylvania Prevailing Wage Act approved August 15, 1961, P.L. 987, as amended, and reference is made to the prevailing minimum wage rates applicable to this project which may have been promulgated by the Secretary of the Department of Labor and Industry.

1.2 The specified wage rates are minimums only, and the Township will not consider any claim for additional compensation made by the Contractor because of payment by the Contractor of wage rates in excess of the applicable rate contained in the Contract.

1.3 Every Contractor and subcontractor shall keep an accurate record showing the name, craft, and actual hourly rate paid to each workman employed by him in connection with this Contract. Such records shall be preserved from date of payment for 2 years. The record shall be open for the inspection of the Township and the Secretary of Labor and Industry or his duly authorized representative.

1.4 The Contractor shall post, protected from the elements and at an appropriate and conspicuous point at the site of the project, the general prevailing minimum wage rates for each craft and classification as listed, including the effective date of any changes thereof.

1.5 Before Final Payment is made on any Prime Contract connected with this project, the Contractors and/or subcontractors shall file statements (to accompany final requisition), in writing in a form satisfactory to the Township, stating:

1. The names of the persons whose wages are unpaid and the amount due to each respectively;
2. Statements shall be accompanied by the oath of the Contractor and/or subcontractor, as the case may be, that he has read such statement subscribed by him, knows the contents thereof, and that the same is true of his own knowledge;
3. Nothing herein shall impair the right of the Contractor to receive Final Payment because of the failure of a subcontractor to comply with the provisions of said Prevailing Wage Act.

1.6 Any Contractor or subcontractor who shall, under oath, verify the statement to be filed under this Section, which is known to him to be false, shall be guilty of a misdemeanor and shall upon conviction be sentenced to pay a fine of not exceeding \$2,500.00 or to undergo imprisonment not exceeding 5 years, or both.

1.7 All Contractors and subcontractors must file weekly wage certificates, a copy of which is attached.

1.8 The contractor shall comply with all Department of Labor and Industry requirements, including those outlined on pages 00821-2 and 00821-3.

1.9 The contractor shall be responsible for completing and sending the Contract Award Notification form (page 00821-4) to the Department of Labor & Industry, within five days after contract is awarded.

1.10 See Prevailing Wage Determination charts at the end of this section.

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project Name:	Loyalsock Township Maintenance Building
Awarding Agency:	Dan Egly
Contract Award Date:	6/8/2016
Serial Number:	16-03871
Project Classification:	Building
Determination Date:	6/6/2016
Assigned Field Office:	Scranton
Field Office Phone Number:	(570)963-4577
Toll Free Phone Number:	(877)214-3962
Project County:	Lycoming County

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 16-03871 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	7/1/2014		\$34.48	\$18.52	\$53.00
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2018		\$29.52	\$18.22	\$47.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2017		\$28.52	\$18.22	\$46.74
Boilermaker (Commercial, Institutional, and Minor Repair Work)	3/1/2016		\$27.52	\$18.22	\$45.74
Boilermakers	1/1/2018		\$46.26	\$33.36	\$79.62
Boilermakers	1/1/2017		\$44.26	\$33.36	\$77.62
Boilermakers	1/1/2016		\$42.26	\$33.36	\$75.62
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2015		\$31.97	\$15.43	\$47.40
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2016		\$32.46	\$15.84	\$48.30
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2013		\$31.02	\$14.73	\$45.75
Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners	5/1/2014		\$31.35	\$15.20	\$46.55
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2017		\$28.88	\$15.75	\$44.63
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2016		\$28.40	\$15.23	\$43.63
Cement Finishers	6/1/2016		\$32.43	\$11.35	\$43.78
Dockbuilder, Pile Drivers	1/1/2013		\$31.45	\$14.20	\$45.65
Drywall Finisher	5/1/2015		\$27.01	\$16.67	\$43.68
Drywall Finisher	5/1/2017		\$27.31	\$18.67	\$45.98
Drywall Finisher	5/1/2016		\$27.31	\$17.47	\$44.78
Electric Lineman	3/1/2006		\$35.15	\$14.64	\$49.79
Electric Lineman	9/2/2013		\$50.09	\$17.00	\$67.09
Electric Lineman	9/1/2014		\$52.19	\$17.09	\$69.28
Electricians	6/1/2017		\$31.62	\$18.81	\$50.43
Electricians	6/1/2015		\$30.82	\$17.48	\$48.30
Electricians	6/1/2016		\$31.07	\$18.24	\$49.31
Electricians	6/1/2018		\$32.27	\$19.38	\$51.65
Electricians	6/1/2014		\$29.82	\$16.94	\$46.76
Elevator Constructor	1/1/2015		\$42.20	\$28.69	\$70.89
Elevator Tender (Use Elevator Apprentice or Constructor)	1/1/2008		\$0.00	\$0.00	\$0.00
Glazier	1/1/2012		\$23.53	\$14.25	\$37.78
Glazier	5/1/2009		\$24.53	\$11.72	\$36.25
Glazier	5/1/2010		\$22.73	\$14.55	\$37.28
Glazier	5/1/2015		\$28.02	\$15.26	\$43.28
Glazier	5/1/2013		\$23.53	\$17.00	\$40.53
Glazier	5/1/2012		\$23.53	\$15.50	\$39.03
Glazier	5/1/2016		\$28.02	\$16.51	\$44.53
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2015		\$30.02	\$28.21	\$58.23
Iron Workers (Bridge, Structural Steel, Ornamental,	7/1/2016		\$30.02	\$28.71	\$58.73

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 16-03871 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Precast, Reinforcing)					
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	7/1/2017		\$30.02	\$29.21	\$59.23
Laborers (Class 01 - See notes)	5/1/2010		\$19.67	\$8.68	\$28.35
Laborers (Class 01 - See notes)	5/1/2011		\$19.67	\$9.18	\$28.85
Laborers (Class 01 - See notes)	5/1/2012		\$19.67	\$9.98	\$29.65
Laborers (Class 01 - See notes)	5/1/2013		\$19.92	\$10.43	\$30.35
Laborers (Class 01 - See notes)	5/1/2016		\$20.22	\$12.93	\$33.15
Laborers (Class 01 - See notes)	5/1/2015		\$20.22	\$12.03	\$32.25
Laborers (Class 01 - See notes)	5/1/2014		\$20.07	\$11.23	\$31.30
Laborers (Class 02 - See notes)	5/1/2014		\$22.07	\$11.23	\$33.30
Laborers (Class 02 - See notes)	5/1/2015		\$22.22	\$12.03	\$34.25
Laborers (Class 02 - See notes)	5/1/2016		\$22.22	\$12.93	\$35.15
Laborers (Class 02 - See notes)	5/1/2010		\$21.67	\$8.68	\$30.35
Laborers (Class 02 - See notes)	5/1/2011		\$21.67	\$9.18	\$30.85
Laborers (Class 02 - See notes)	5/1/2013		\$21.92	\$10.43	\$32.35
Laborers (Class 02 - See notes)	5/1/2012		\$21.67	\$9.98	\$31.65
Laborers (Class 03 - See notes)	5/1/2014		\$23.41	\$11.41	\$34.82
Laborers (Class 03 - See notes)	5/1/2016		\$23.66	\$13.11	\$36.77
Laborers (Class 03 - See notes)	5/1/2015		\$23.56	\$12.21	\$35.77
Laborers (Class 04 - See notes)	5/1/2016		\$25.16	\$13.11	\$38.27
Laborers (Class 04 - See notes)	5/1/2015		\$25.06	\$12.21	\$37.27
Laborers (Class 04 - See notes)	5/1/2014		\$24.91	\$11.41	\$36.32
Laborers (Class 05 - See notes)	5/1/2016		\$25.66	\$13.11	\$38.77
Laborers (Class 05 - See notes)	5/1/2014		\$25.41	\$11.41	\$36.82
Laborers (Class 05 - See notes)	5/1/2015		\$25.56	\$12.21	\$37.77
Laborers (Class 06 - See notes)	5/1/2012		\$21.67	\$9.98	\$31.65
Laborers (Class 06 - See notes)	5/1/2014		\$22.07	\$11.23	\$33.30
Laborers (Class 06 - See notes)	5/1/2011		\$21.67	\$9.18	\$30.85
Laborers (Class 06 - See notes)	5/1/2013		\$21.92	\$10.43	\$32.35
Laborers (Class 06 - See notes)	5/1/2016		\$22.22	\$12.93	\$35.15
Laborers (Class 06 - See notes)	5/1/2015		\$22.22	\$12.03	\$34.25
Millwright	5/1/2011		\$30.27	\$14.63	\$44.90
Millwright	5/1/2010		\$28.91	\$13.99	\$42.90
Millwright	5/1/2013		\$32.16	\$15.74	\$47.90
Millwright	5/1/2014		\$33.17	\$16.23	\$49.40
Millwright	5/1/2015		\$33.27	\$16.98	\$50.25
Millwright	5/1/2012		\$31.14	\$15.26	\$46.40
Millwright	5/1/2017		\$33.79	\$18.16	\$51.95
Millwright	5/1/2016		\$33.59	\$17.51	\$51.10
Operators (Building, Class 01 - See Notes)	5/1/2016		\$34.46	\$23.35	\$57.81
Operators (Building, Class 01 - See Notes)	5/1/2015		\$33.57	\$22.89	\$56.46
Operators (Building, Class 01A - See Notes)	5/1/2015		\$35.82	\$23.55	\$59.37
Operators (Building, Class 01A - See Notes)	5/1/2016		\$36.71	\$24.01	\$60.72
Operators (Building, Class 02 - See Notes)	5/1/2016		\$34.18	\$23.26	\$57.44

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 16-03871 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Building, Class 02 - See Notes)	5/1/2015		\$33.30	\$22.79	\$56.09
Operators (Building, Class 02A - See Notes)	5/1/2016		\$36.43	\$23.93	\$60.36
Operators (Building, Class 02A - See Notes)	5/1/2015		\$35.55	\$23.46	\$59.01
Operators (Building, Class 03 - See Notes)	5/1/2016		\$31.46	\$22.45	\$53.91
Operators (Building, Class 03 - See Notes)	5/1/2015		\$30.57	\$21.99	\$52.56
Operators (Building, Class 04 - See Notes)	5/1/2015		\$29.43	\$21.66	\$51.09
Operators (Building, Class 04 - See Notes)	5/1/2016		\$30.33	\$22.11	\$52.44
Operators (Building, Class 05 - See Notes)	5/1/2016		\$29.87	\$28.99	\$58.86
Operators (Building, Class 05 - See Notes)	5/1/2015		\$28.98	\$21.53	\$50.51
Operators (Building, Class 06 - See Notes)	5/1/2016		\$29.00	\$21.73	\$50.73
Operators (Building, Class 06 - See Notes)	5/1/2015		\$28.11	\$21.26	\$49.37
Operators (Building, Class 07A- See Notes)	5/1/2015		\$40.29	\$26.26	\$66.55
Operators (Building, Class 07A- See Notes)	5/1/2016		\$41.36	\$26.81	\$68.17
Operators (Building, Class 07B- See Notes)	5/1/2016		\$41.02	\$26.70	\$67.72
Operators (Building, Class 07B- See Notes)	5/1/2015		\$39.96	\$26.14	\$66.10
Operators (Heavy, Class 01 - See Notes)	5/1/2016		\$33.06	\$22.92	\$55.98
Operators (Heavy, Class 01 - See Notes)	5/1/2015		\$32.70	\$22.61	\$55.31
Operators (Heavy, Class 01A - See Notes)	5/1/2016		\$35.31	\$23.56	\$58.87
Operators (Heavy, Class 01A - See Notes)	5/1/2015		\$34.95	\$23.27	\$58.22
Operators (Heavy, Class 02 - See Notes)	5/1/2016		\$32.77	\$22.84	\$55.61
Operators (Heavy, Class 02 - See Notes)	5/1/2015		\$32.40	\$22.54	\$54.94
Operators (Heavy, Class 02A - See Notes)	5/1/2016		\$35.02	\$23.50	\$58.52
Operators (Heavy, Class 02A - See Notes)	5/1/2015		\$34.65	\$23.21	\$57.86
Operators (Heavy, Class 03 - See Notes)	5/1/2016		\$29.84	\$21.97	\$51.81
Operators (Heavy, Class 03 - See Notes)	5/1/2015		\$29.49	\$21.67	\$51.16
Operators (Heavy, Class 04 - See Notes)	5/1/2016		\$28.70	\$21.64	\$50.34
Operators (Heavy, Class 04 - See Notes)	5/1/2015		\$28.35	\$21.34	\$49.69
Operators (Heavy, Class 05 - See Notes)	5/1/2015		\$27.90	\$21.21	\$49.11
Operators (Heavy, Class 05 - See Notes)	5/1/2016		\$28.25	\$21.51	\$49.76
Operators (Heavy, Class 06 - See Notes)	5/1/2015		\$27.02	\$20.95	\$47.97
Operators (Heavy, Class 06 - See Notes)	5/1/2016		\$27.37	\$21.25	\$48.62
Operators (Heavy, Class 07A - See Notes)	5/1/2015		\$39.24	\$25.94	\$65.18
Operators (Heavy, Class 07A - See Notes)	5/1/2016		\$39.68	\$26.28	\$65.96
Operators (Heavy, Class 07B - See Notes)	5/1/2015		\$38.89	\$25.84	\$64.73
Operators (Heavy, Class 07B - See Notes)	5/1/2016		\$39.32	\$26.19	\$65.51
Painters Class 1 (see notes)	5/1/2016		\$26.75	\$17.47	\$44.22
Painters Class 1 (see notes)	5/1/2017		\$26.75	\$18.67	\$45.42
Painters Class 1 (see notes)	5/1/2015		\$26.45	\$16.67	\$43.12
Painters Class 2 (see notes)	5/1/2015		\$28.65	\$16.67	\$45.32
Painters Class 2 (see notes)	5/1/2017		\$29.30	\$19.02	\$48.32
Painters Class 2 (see notes)	5/1/2016		\$29.30	\$17.47	\$46.77
Painters Class 3 (see notes)	5/1/2016		\$34.45	\$17.47	\$51.92
Painters Class 3 (see notes)	5/1/2015		\$33.25	\$16.67	\$49.92
Painters Class 3 (see notes)	5/1/2017		\$34.45	\$19.97	\$54.42

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 16-03871 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Pile Driver Divers (Building, Heavy, Highway)	1/1/2013		\$47.18	\$14.10	\$61.28
Pile Driver Divers (Building, Heavy, Highway)	1/1/2010		\$44.39	\$12.25	\$56.64
Pile Driver Divers (Building, Heavy, Highway)	1/1/2011		\$45.53	\$13.00	\$58.53
Pile Driver Divers (Building, Heavy, Highway)	1/1/2012		\$46.28	\$13.60	\$59.88
Plasterers	6/1/2015		\$32.44	\$10.42	\$42.86
Plasterers	6/1/2016		\$32.94	\$10.92	\$43.86
Plasterers	12/1/2014		\$31.94	\$9.87	\$41.81
Plumber/Pipefitter	5/1/2017		\$37.77	\$22.56	\$60.33
Plumber/Pipefitter	5/1/2016		\$35.22	\$23.61	\$58.83
Plumbers and Steamfitters	5/1/2015		\$34.87	\$22.56	\$57.43
Plumbers and Steamfitters	5/1/2014		\$33.97	\$22.16	\$56.13
Roofers	6/1/2016		\$27.00	\$18.18	\$45.18
Roofers	6/1/2014		\$26.00	\$16.63	\$42.63
Sheet Metal Workers	5/1/2014		\$30.17	\$20.44	\$50.61
Sheet Metal Workers	5/1/2015		\$30.27	\$21.09	\$51.36
Sheet Metal Workers	5/1/2016		\$30.33	\$22.43	\$52.76
Sprinklerfitters	4/1/2011		\$34.18	\$18.45	\$52.63
Sprinklerfitters	1/1/2011		\$33.35	\$18.45	\$51.80
Sprinklerfitters	4/1/2015		\$35.05	\$20.62	\$55.67
Sprinklerfitters	4/1/2012		\$35.21	\$18.65	\$53.86
Sprinklerfitters	1/1/2012		\$34.18	\$18.60	\$52.78
Sprinklerfitters	7/1/2013		\$33.69	\$20.12	\$53.81
Sprinklerfitters	4/1/2013		\$33.03	\$20.12	\$53.15
Sprinklerfitters	4/1/2014		\$34.36	\$20.47	\$54.83
Sprinklerfitters	1/1/2010		\$33.85	\$17.60	\$51.45
Sprinklerfitters	1/1/2013		\$35.21	\$18.80	\$54.01
Terrazzo Finisher	5/1/2017		\$31.64	\$15.62	\$47.26
Terrazzo Finisher	5/1/2018		\$32.35	\$15.91	\$48.26
Terrazzo Finisher	5/1/2019		\$33.04	\$16.22	\$49.26
Terrazzo Finisher	5/1/2016		\$30.17	\$16.09	\$46.26
Terrazzo Finisher	5/1/2013		\$29.13	\$14.58	\$43.71
Terrazzo Finisher	5/1/2014		\$29.47	\$14.99	\$44.46
Terrazzo Finisher	5/1/2015		\$30.10	\$15.16	\$45.26
Terrazzo Setter	5/1/2016		\$30.00	\$18.48	\$48.48
Terrazzo Setter	5/1/2017		\$30.63	\$18.85	\$49.48
Terrazzo Setter	5/1/2018		\$31.23	\$19.25	\$50.48
Terrazzo Setter	5/1/2013		\$28.39	\$17.54	\$45.93
Terrazzo Setter	5/1/2014		\$28.67	\$18.01	\$46.68
Terrazzo Setter	5/1/2015		\$29.24	\$18.24	\$47.48
Terrazzo Setter	5/1/2019		\$31.81	\$19.67	\$51.48
Tile & Marble Finisher	5/1/2014		\$24.91	\$13.14	\$38.05
Tile & Marble Finisher	5/1/2015		\$25.55	\$13.30	\$38.85
Tile & Marble Finisher	5/1/2016		\$26.19	\$13.56	\$39.75
Tile & Marble Finisher	5/1/2013		\$24.62	\$12.73	\$37.35

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 16-03871 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Tile & Marble Layer	5/1/2015		\$28.09	\$14.90	\$42.99
Tile & Marble Layer	5/1/2016		\$28.64	\$15.25	\$43.89
Tile & Marble Layer	5/1/2014		\$27.51	\$14.68	\$42.19
Tile & Marble Layer	5/1/2013		\$27.28	\$14.21	\$41.49
Truckdriver class 1(see notes)	5/1/2019		\$36.12	\$0.01	\$36.13
Truckdriver class 1(see notes)	5/1/2018		\$35.32	\$0.01	\$35.33
Truckdriver class 1(see notes)	5/1/2016		\$33.57	\$0.01	\$33.58
Truckdriver class 1(see notes)	5/1/2012		\$30.98	\$0.00	\$30.98
Truckdriver class 1(see notes)	5/1/2017		\$34.47	\$0.01	\$34.48
Truckdriver class 1(see notes)	5/1/2011		\$30.73	\$0.00	\$30.73
Truckdriver class 1(see notes)	5/1/2010		\$29.58	\$0.00	\$29.58
Truckdriver class 2 (see notes)	5/1/2018		\$35.39	\$0.01	\$35.40
Truckdriver class 2 (see notes)	5/1/2011		\$30.80	\$0.00	\$30.80
Truckdriver class 2 (see notes)	5/1/2016		\$33.64	\$0.01	\$33.65
Truckdriver class 2 (see notes)	5/1/2012		\$31.05	\$0.00	\$31.05
Truckdriver class 2 (see notes)	5/1/2017		\$34.54	\$0.01	\$34.55
Truckdriver class 2 (see notes)	5/1/2010		\$29.65	\$0.00	\$29.65
Truckdriver class 2 (see notes)	5/1/2019		\$36.19	\$0.01	\$36.20
Truckdriver class 3 (see notes)	5/1/2017		\$35.03	\$0.01	\$35.04
Truckdriver class 3 (see notes)	5/1/2012		\$31.54	\$0.00	\$31.54
Truckdriver class 3 (see notes)	5/1/2016		\$34.13	\$0.01	\$34.14
Truckdriver class 3 (see notes)	5/1/2019		\$36.68	\$0.01	\$36.69
Truckdriver class 3 (see notes)	5/1/2018		\$35.88	\$0.01	\$35.89
Truckdriver class 3 (see notes)	5/1/2010		\$30.14	\$0.00	\$30.14
Truckdriver class 3 (see notes)	5/1/2011		\$31.29	\$0.00	\$31.29

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 16-03871 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenters	5/1/2015		\$29.13	\$13.83	\$42.96
Carpenters	5/1/2016		\$29.67	\$14.54	\$44.21
Carpenters	5/1/2014		\$28.72	\$13.24	\$41.96
Carpenters	5/1/2017		\$30.12	\$15.34	\$45.46
Carpenters	5/1/2013		\$27.92	\$12.84	\$40.76
Cement Finishers	6/1/2016		\$32.43	\$11.35	\$43.78
Cement Finishers	6/1/2016		\$32.43	\$11.35	\$43.78
Laborers (Class 01 - See notes)	5/1/2016		\$19.81	\$15.79	\$35.60
Laborers (Class 01 - See notes)	5/1/2015		\$19.21	\$15.34	\$34.55
Laborers (Class 01 - See notes)	5/1/2014		\$18.66	\$14.69	\$33.35
Laborers (Class 01 - See notes)	5/1/2019		\$21.61	\$17.29	\$38.90
Laborers (Class 01 - See notes)	5/1/2018		\$20.96	\$16.79	\$37.75
Laborers (Class 01 - See notes)	5/1/2017		\$20.36	\$16.29	\$36.65
Laborers (Class 01 - See notes)	5/1/2013		\$18.16	\$14.04	\$32.20
Laborers (Class 01 - See notes)	5/1/2010		\$16.77	\$11.88	\$28.65
Laborers (Class 01 - See notes)	5/1/2009		\$16.22	\$11.03	\$27.25
Laborers (Class 01 - See notes)	5/1/2011		\$17.32	\$12.78	\$30.10
Laborers (Class 01 - See notes)	5/1/2012		\$17.71	\$13.39	\$31.10
Laborers (Class 02 - See notes)	5/1/2014		\$25.28	\$14.69	\$39.97
Laborers (Class 02 - See notes)	5/1/2013		\$24.78	\$14.04	\$38.82
Laborers (Class 02 - See notes)	5/1/2015		\$25.83	\$15.34	\$41.17
Laborers (Class 02 - See notes)	5/1/2017		\$26.98	\$16.29	\$43.27
Laborers (Class 02 - See notes)	5/1/2016		\$26.43	\$15.79	\$42.22
Laborers (Class 02 - See notes)	5/1/2012		\$24.33	\$13.39	\$37.72
Laborers (Class 02 - See notes)	5/1/2018		\$27.58	\$16.79	\$44.37
Laborers (Class 02 - See notes)	5/1/2019		\$28.23	\$17.29	\$45.52
Laborers (Class 02 - See notes)	5/1/2009		\$22.84	\$11.03	\$33.87
Laborers (Class 02 - See notes)	5/1/2011		\$23.94	\$12.78	\$36.72
Laborers (Class 02 - See notes)	5/1/2010		\$23.39	\$11.88	\$35.27
Laborers (Class 03 - See notes)	5/1/2018		\$24.57	\$16.79	\$41.36
Laborers (Class 03 - See notes)	5/1/2019		\$25.22	\$17.29	\$42.51
Laborers (Class 03 - See notes)	5/1/2010		\$20.38	\$11.88	\$32.26
Laborers (Class 03 - See notes)	5/1/2009		\$19.83	\$11.03	\$30.86
Laborers (Class 03 - See notes)	5/1/2017		\$23.97	\$16.29	\$40.26
Laborers (Class 03 - See notes)	5/1/2014		\$22.27	\$14.69	\$36.96
Laborers (Class 03 - See notes)	5/1/2011		\$20.93	\$12.78	\$33.71
Laborers (Class 03 - See notes)	5/1/2012		\$21.32	\$13.39	\$34.71
Laborers (Class 03 - See notes)	5/1/2016		\$23.42	\$15.79	\$39.21
Laborers (Class 03 - See notes)	5/1/2013		\$21.77	\$14.04	\$35.81
Laborers (Class 03 - See notes)	5/1/2015		\$22.82	\$15.34	\$38.16
Laborers (Class 04 - See notes)	5/1/2018		\$24.92	\$16.79	\$41.71
Laborers (Class 04 - See notes)	5/1/2017		\$24.32	\$16.29	\$40.61
Laborers (Class 04 - See notes)	5/1/2019		\$25.57	\$17.29	\$42.86
Laborers (Class 04 - See notes)	5/1/2016		\$23.77	\$15.79	\$39.56

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 16-03871 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 04 - See notes)	5/1/2012		\$21.67	\$13.39	\$35.06
Laborers (Class 04 - See notes)	5/1/2011		\$21.28	\$12.78	\$34.06
Laborers (Class 04 - See notes)	5/1/2010		\$20.73	\$11.88	\$32.61
Laborers (Class 04 - See notes)	5/1/2013		\$22.12	\$14.04	\$36.16
Laborers (Class 04 - See notes)	5/1/2009		\$20.18	\$11.03	\$31.21
Laborers (Class 04 - See notes)	5/1/2015		\$23.17	\$15.34	\$38.51
Laborers (Class 04 - See notes)	5/1/2014		\$22.62	\$14.69	\$37.31
Laborers (Class 05 - See notes)	5/1/2011		\$21.95	\$12.78	\$34.73
Laborers (Class 05 - See notes)	5/1/2012		\$22.34	\$13.39	\$35.73
Laborers (Class 05 - See notes)	5/1/2009		\$20.85	\$11.03	\$31.88
Laborers (Class 05 - See notes)	5/1/2010		\$21.40	\$11.88	\$33.28
Laborers (Class 05 - See notes)	5/1/2019		\$26.24	\$17.29	\$43.53
Laborers (Class 05 - See notes)	5/1/2018		\$25.59	\$16.79	\$42.38
Laborers (Class 05 - See notes)	5/1/2017		\$24.99	\$16.29	\$41.28
Laborers (Class 05 - See notes)	5/1/2016		\$24.44	\$15.79	\$40.23
Laborers (Class 05 - See notes)	5/1/2014		\$23.29	\$14.69	\$37.98
Laborers (Class 05 - See notes)	5/1/2015		\$23.84	\$15.34	\$39.18
Laborers (Class 05 - See notes)	5/1/2013		\$22.79	\$14.04	\$36.83
Laborers (Class 06 - See notes)	5/1/2011		\$21.37	\$12.78	\$34.15
Laborers (Class 06 - See notes)	5/1/2013		\$22.21	\$14.04	\$36.25
Laborers (Class 06 - See notes)	5/1/2012		\$21.76	\$13.39	\$35.15
Laborers (Class 06 - See notes)	5/1/2009		\$20.27	\$11.03	\$31.30
Laborers (Class 06 - See notes)	5/1/2010		\$20.82	\$11.88	\$32.70
Laborers (Class 06 - See notes)	5/1/2017		\$24.41	\$16.29	\$40.70
Laborers (Class 06 - See notes)	5/1/2018		\$25.01	\$16.79	\$41.80
Laborers (Class 06 - See notes)	5/1/2019		\$25.66	\$17.29	\$42.95
Laborers (Class 06 - See notes)	5/1/2014		\$22.71	\$14.69	\$37.40
Laborers (Class 06 - See notes)	5/1/2015		\$23.26	\$15.34	\$38.60
Laborers (Class 06 - See notes)	5/1/2016		\$23.86	\$15.79	\$39.65
Laborers (Class 07 - See notes)	5/1/2014		\$23.00	\$14.69	\$37.69
Laborers (Class 07 - See notes)	5/1/2013		\$22.50	\$14.04	\$36.54
Laborers (Class 07 - See notes)	5/1/2015		\$23.55	\$15.34	\$38.89
Laborers (Class 07 - See notes)	5/1/2017		\$24.70	\$16.29	\$40.99
Laborers (Class 07 - See notes)	5/1/2016		\$24.15	\$15.79	\$39.94
Laborers (Class 07 - See notes)	5/1/2018		\$25.30	\$16.79	\$42.09
Laborers (Class 07 - See notes)	5/1/2009		\$20.56	\$11.03	\$31.59
Laborers (Class 07 - See notes)	5/1/2012		\$22.05	\$13.39	\$35.44
Laborers (Class 07 - See notes)	5/1/2010		\$21.11	\$11.88	\$32.99
Laborers (Class 07 - See notes)	5/1/2011		\$21.66	\$12.78	\$34.44
Laborers (Class 07 - See notes)	5/1/2019		\$25.95	\$17.29	\$43.24
Laborers (Class 08 - See notes)	5/1/2014		\$23.48	\$14.69	\$38.17
Laborers (Class 08 - See notes)	5/1/2012		\$22.53	\$13.39	\$35.92
Laborers (Class 08 - See notes)	5/1/2015		\$24.03	\$15.34	\$39.37
Laborers (Class 08 - See notes)	5/1/2011		\$22.14	\$12.78	\$34.92

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 16-03871 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 08 - See notes)	5/1/2009		\$21.04	\$11.03	\$32.07
Laborers (Class 08 - See notes)	5/1/2010		\$21.59	\$11.88	\$33.47
Laborers (Class 08 - See notes)	5/1/2019		\$26.43	\$17.29	\$43.72
Laborers (Class 08 - See notes)	5/1/2013		\$22.98	\$14.04	\$37.02
Laborers (Class 08 - See notes)	5/1/2018		\$25.78	\$16.79	\$42.57
Laborers (Class 08 - See notes)	5/1/2016		\$24.63	\$15.79	\$40.42
Laborers (Class 08 - See notes)	5/1/2017		\$25.18	\$16.29	\$41.47
Operators (Building/Heavy, Class 01 - See Notes)	5/1/2016		\$32.16	\$22.64	\$54.80
Operators (Highway, Class 01 - See Notes)	5/1/2009		\$27.45	\$16.30	\$43.75
Operators (Highway, Class 01 - See Notes)	5/1/2014		\$30.38	\$21.72	\$52.10
Operators (Highway, Class 01 - See Notes)	5/1/2015		\$31.27	\$22.18	\$53.45
Operators (Highway, Class 01 - See Notes)	5/1/2016		\$32.16	\$22.64	\$54.80
Operators (Highway, Class 01 - See Notes)	5/1/2013		\$30.09	\$20.76	\$50.85
Operators (Highway, Class 01 - See Notes)	5/1/2010		\$28.79	\$17.26	\$46.05
Operators (Highway, Class 01 - See Notes)	5/1/2011		\$30.09	\$18.26	\$48.35
Operators (Highway, Class 01 - See Notes)	5/1/2012		\$30.09	\$19.51	\$49.60
Operators (Highway, Class 01a - See Notes)	5/1/2014		\$32.63	\$22.40	\$55.03
Operators (Highway, Class 01a - See Notes)	5/1/2013		\$32.34	\$21.44	\$53.78
Operators (Highway, Class 01a - See Notes)	5/1/2016		\$34.41	\$23.32	\$57.73
Operators (Highway, Class 01a - See Notes)	5/1/2015		\$33.52	\$22.86	\$56.38
Operators (Highway, Class 01a - See Notes)	5/1/2010		\$31.04	\$17.94	\$48.98
Operators (Highway, Class 01a - See Notes)	5/1/2009		\$29.70	\$16.98	\$46.68
Operators (Highway, Class 01a - See Notes)	5/1/2012		\$32.34	\$20.19	\$52.53
Operators (Highway, Class 01a - See Notes)	5/1/2011		\$32.34	\$18.94	\$51.28
Operators (Highway, Class 02 - See Notes)	5/1/2013		\$28.91	\$20.42	\$49.33
Operators (Highway, Class 02 - See Notes)	5/1/2012		\$28.91	\$19.17	\$48.08
Operators (Highway, Class 02 - See Notes)	5/1/2014		\$29.21	\$21.37	\$50.58
Operators (Highway, Class 02 - See Notes)	5/1/2015		\$30.09	\$21.84	\$51.93
Operators (Highway, Class 02 - See Notes)	5/1/2011		\$28.91	\$17.92	\$46.83
Operators (Highway, Class 02 - See Notes)	5/1/2016		\$30.98	\$22.31	\$53.29
Operators (Highway, Class 02 - See Notes)	5/1/2009		\$26.27	\$15.96	\$42.23
Operators (Highway, Class 02 - See Notes)	5/1/2010		\$27.61	\$16.92	\$44.53
Operators (Highway, Class 03 - See Notes)	5/1/2014		\$28.50	\$21.18	\$49.68
Operators (Highway, Class 03 - See Notes)	5/1/2015		\$29.39	\$21.64	\$51.03
Operators (Highway, Class 03 - See Notes)	5/1/2013		\$28.21	\$20.22	\$48.43
Operators (Highway, Class 03 - See Notes)	5/1/2009		\$25.58	\$15.75	\$41.33
Operators (Highway, Class 03 - See Notes)	5/1/2016		\$30.28	\$22.10	\$52.38
Operators (Highway, Class 03 - See Notes)	5/1/2010		\$26.91	\$16.72	\$43.63
Operators (Highway, Class 03 - See Notes)	5/1/2012		\$28.21	\$18.97	\$47.18
Operators (Highway, Class 03 - See Notes)	5/1/2011		\$28.21	\$17.72	\$45.93
Operators (Highway, Class 04 - See Notes)	5/1/2015		\$28.93	\$21.52	\$50.45
Operators (Highway, Class 04 - See Notes)	5/1/2016		\$29.82	\$21.98	\$51.80
Operators (Highway, Class 05 - See Notes)	5/1/2015		\$28.42	\$21.37	\$49.79
Operators (Highway, Class 05 - See Notes)	5/1/2016		\$29.31	\$21.83	\$51.14

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 16-03871 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Highway, Class 06 - See Notes)	5/1/2016		\$32.40	\$22.70	\$55.10
Operators (Highway, Class 06 - See Notes)	5/1/2015		\$31.50	\$22.25	\$53.75
Operators (Highway, Class 06 - See Notes)	5/1/2014		\$30.62	\$21.78	\$52.40
Operators (Highway, Class 06 - See Notes)	5/1/2010		\$29.03	\$17.32	\$46.35
Operators (Highway, Class 06 - See Notes)	5/1/2009		\$27.69	\$16.36	\$44.05
Operators (Highway, Class 06 - See Notes)	5/1/2011		\$30.33	\$18.32	\$48.65
Operators (Highway, Class 06 - See Notes)	5/1/2013		\$30.33	\$20.82	\$51.15
Operators (Highway, Class 06 - See Notes)	5/1/2012		\$30.33	\$19.57	\$49.90
Operators (Highway, Class 06/A - See Notes)	5/1/2011		\$32.58	\$18.98	\$51.56
Operators (Highway, Class 06/A - See Notes)	5/1/2012		\$32.59	\$20.23	\$52.82
Operators (Highway, Class 06/A - See Notes)	5/1/2009		\$29.94	\$17.02	\$46.96
Operators (Highway, Class 06/A - See Notes)	5/1/2010		\$31.28	\$17.98	\$49.26
Operators (Highway, Class 06/A - See Notes)	5/1/2013		\$32.58	\$21.48	\$54.06
Operators (Highway, Class 06/A - See Notes)	5/1/2016		\$34.65	\$23.36	\$58.01
Operators (Highway, Class 06/A - See Notes)	5/1/2015		\$33.75	\$22.91	\$56.66
Operators (Highway, Class 06/A - See Notes)	5/1/2014		\$32.87	\$22.44	\$55.31
Operators (Highway, Class 07/A - See Notes)	5/1/2014		\$36.45	\$24.88	\$61.33
Operators (Highway, Class 07/A - See Notes)	5/1/2013		\$36.10	\$23.73	\$59.83
Operators (Highway, Class 07/A - See Notes)	5/1/2016		\$38.56	\$25.99	\$64.55
Operators (Highway, Class 07/A - See Notes)	5/1/2015		\$37.51	\$25.44	\$62.95
Operators (Highway, Class 07/A - See Notes)	5/1/2010		\$34.55	\$19.72	\$54.27
Operators (Highway, Class 07/A - See Notes)	5/1/2009		\$32.94	\$18.67	\$51.61
Operators (Highway, Class 07/A - See Notes)	5/1/2012		\$36.10	\$22.28	\$58.38
Operators (Highway, Class 07/A - See Notes)	5/1/2011		\$36.10	\$20.83	\$56.93
Operators (Highway, Class 07/B - See Notes)	5/1/2014		\$35.04	\$24.46	\$59.50
Operators (Highway, Class 07/B - See Notes)	5/1/2013		\$34.69	\$23.31	\$58.00
Operators (Highway, Class 07/B - See Notes)	5/1/2016		\$37.17	\$25.57	\$62.74
Operators (Highway, Class 07/B - See Notes)	5/1/2015		\$36.10	\$25.02	\$61.12
Operators (Highway, Class 07/B - See Notes)	5/1/2010		\$33.13	\$19.31	\$52.44
Operators (Highway, Class 07/B - See Notes)	5/1/2009		\$31.53	\$18.25	\$49.78
Operators (Highway, Class 07/B - See Notes)	5/1/2012		\$34.69	\$21.86	\$56.55
Operators (Highway, Class 07/B - See Notes)	5/1/2011		\$34.69	\$20.41	\$55.10
Piledrivers	5/1/2010		\$25.98	\$10.83	\$36.81
Piledrivers	5/1/2009		\$25.30	\$9.86	\$35.16
Piledrivers	5/1/2011		\$27.03	\$11.43	\$38.46
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2015		\$38.31	\$30.08	\$68.39
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2016		\$39.62	\$31.18	\$70.80
Truckdriver class 1(see notes)	5/1/2015		\$32.57	\$0.00	\$32.57
Truckdriver class 1(see notes)	5/1/2016		\$33.57	\$0.01	\$33.58
Truckdriver class 1(see notes)	5/1/2017		\$34.47	\$0.01	\$34.48
Truckdriver class 1(see notes)	5/1/2018		\$35.32	\$0.01	\$35.33
Truckdriver class 1(see notes)	5/1/2019		\$36.12	\$0.01	\$36.13
Truckdriver class 2 (see notes)	5/1/2017		\$34.54	\$0.01	\$34.55
Truckdriver class 2 (see notes)	5/1/2018		\$35.39	\$0.01	\$35.40

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 16-03871 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Truckdriver class 2 (see notes)	5/1/2019		\$36.19	\$0.01	\$36.20
Truckdriver class 2 (see notes)	5/1/2015		\$32.64	\$0.00	\$32.64
Truckdriver class 2 (see notes)	5/1/2016		\$33.64	\$0.01	\$33.65
Truckdriver class 3 (see notes)	5/1/2019		\$36.68	\$0.01	\$36.69
Truckdriver class 3 (see notes)	5/1/2018		\$35.88	\$0.01	\$35.89
Truckdriver class 3 (see notes)	5/1/2015		\$33.13	\$0.00	\$33.13
Truckdriver class 3 (see notes)	5/1/2016		\$34.13	\$0.01	\$34.14
Truckdriver class 3 (see notes)	5/1/2017		\$35.03	\$0.01	\$35.04

DOCUMENT 004116 - BID FORM - STIPULATED SUM (MULTIPLE-PRIME CONTRACT)

1.1 BID INFORMATION

- A. Project Name: Loyalsock Township Bus Garage Addition
- B. Project Location: 1225 Clayton Ave., Williamsport PA 17701
- C. Owner: Dan Egly
- D. Architect: Robert Lack
- E. Architect Project Number: 16-008

1.2 CERTIFICATIONS AND BASE BID

- A. Base Bid, Multiple-Prime (Single-Trade) Contract for **General Contract Work**: The undersigned Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by RAL Architecture and Architect's consultants, having visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to furnish all material, labor, equipment, and services, including all scheduled allowances, necessary to complete the construction of General Contract Work for above-named Project, according to the requirements of the Procurement and Contracting Documents, for the stipulated sum of:

- 1. Base Bid: _____ Dollars (\$_____).
- 2. Add Alt #1- Roof Replacement _____ Dollars (\$_____).
- 3. Add Alt #2- Exterior Siding _____ Dollars (\$_____).
- 4. Add Alt #3- Painted Block _____ Dollars (\$_____).
- 5. Add Alt #4- West side OH Doors _____ Dollars (\$_____).

- B. Base Bid, Multiple-Prime (Single-Trade) Contract for **Electrical Contract Work**: The undersigned Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by RAL Architecture and Architect's consultants, having visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to furnish all material, labor, equipment, and services, including all scheduled allowances, necessary to complete the construction of Electrical Contract Work for above-named Project, according to the requirements of the Procurement and Contracting Documents, for the stipulated sum of:

- 1. _____ Dollars (\$_____).

1.3 BID GUARANTEE

- A. The undersigned Bidder agrees to execute a contract for this Work in the above amount and to furnish surety as specified within 10 days after a written Notice of Award, if offered within 60 days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash, cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for such failure, in the following amount constituting five percent (5%) of the Base Bid amount above:

1. _____ Dollars (\$_____).

- B. In the event Owner does not offer a Notice of Award within the time limits stated above, Owner will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or bid bond.

1.4 G.C./E.C. 'Break out price' for project Performance Bond and Labor and Material Payment Bond as per specification section 00 61 00.

A. Performance Bond _____ Dollars (\$_____).

B. Labor and Material Payment Bond _____ Dollars (\$_____).

1.5 TIME OF COMPLETION

- A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents on a date specified in a written Notice to Proceed to be issued by Architect, and shall fully complete the Work within **Spring 2017** calendar days.

1.6 ACKNOWLEDGEMENT OF ADDENDA

- A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid:

1. Addendum No. 1, dated 7.28.16.
2. Addendum No. 2, dated 8.2.16.
3. Addendum No. 3, dated 8.3.16.
4. Addendum No. 4, dated 9.8.16.
5. Addendum No. 5, dated 10.6.16.

1.7 BID SUPPLEMENTS

- A. The following supplements are a part of this Bid Form and are attached hereto:
1. Bid Form Supplement - Bid Bond Form (AIA Document A310).

Loyalsock Township Bus Garage Addition
Williamsport, PA

1.8 CONTRACTOR'S LICENSE

- A. The undersigned further states that it is a duly licensed Contractor, for the type of work proposed, in Lycoming County, and that all fees, permits, etc., pursuant to submitting this proposal have been paid in full.

1.9 SUBMISSION OF BID

- A. Respectfully submitted this ____ day of _____, 2016.
- B. Submitted By: _____(Name of bidding firm or corporation).
- C. Authorized Signature: _____(Handwritten signature).
- D. Signed By: _____(Type or print name).
- E. Title: _____(Owner/Partner/President/Vice President).
- F. Witnessed By: _____(Handwritten signature).
- G. Attest: _____(Handwritten signature).
- H. By: _____(Type or print name).
- I. Title: _____(Corporate Secretary or Assistant Secretary).
- J. Street Address: _____.
- K. City, State, Zip: _____.
- L. Phone: _____.
- M. License No.: _____.
- N. Federal ID No.: _____(Affix Corporate Seal Here).

END OF DOCUMENT 004116



Loyalsock Township Bus Garage Addition

Project #: 16-003

Meeting: Pre Bid Meeting
Date & Time: July 27, 2016 @ 1:00 pm
Location: 1605 Four Mile Drive, Williamsport PA 17701
Weather:

Attendance:
 See list provided in 16-003 Bus Garage project binder.

New Business:

ITEM	DISCUSSION	ACTION
01-21	<ol style="list-style-type: none"> 1. Passed out Pre-Bid agenda 2. Presented Drawings to those in attendance 3. During construction the busses for the school district will be relocated elsewhere, for ease of construction. 4. Temporary electric and water will be provided by Owner to contractor's during construction. 5. GC will be responsible to remove all demo + waste from site work and building work to an approved location. 6. EC shall demo and remove all existing Fluorescent lighting fixtures. 7. PCP Ballasts and mercury lamps shall all be removed by EC and transported to an approved location by GC 8. No sub panel will be needed for the new lighting fixtures, all new LED fixtures can be installed to the existing Amp Panel by EC 9. GC shall saw cut through the existing asphalt slab, around the proposed location for the fire barrier walls. The GC shall then run a trench footer the entire span of building to support the new fire barrier wall. This trench footer shall receive 2 #4 rebar for reinforcement by GC. 10. GC shall install 6'-0" fence around perimeter of site prior to construction as suggested in specification package. 11. Because site work is being done prior to start of construction for addition the "S" bend in the existing roadway leading to the building shall not be fenced off. This allows access for GC during site work. 12. Hard hats, and high visibility as per OSHA standard is required by all working on site. 13. FBI clearance, Finger printing, and Child abuse forms will all be required. 14. Each contractor shall keep a record of everyone working, and visiting the site throughout entirety of construction. 15. Local ordinance requires that no work shall be done prior to 4:30 am and no later than 11:00 pm 16. All Contractors and workers should keep in mind that from 2:30 - 3:30 pm school busses will be entering and exiting the school for student dismissal. Contractors and workers should avoid leaving at this time due to the extensive traffic. 17. If any contractor desires to work over the weekend. The owner 	<p>Statement of Record</p>



	<p>should be informed ahead of time for their awareness.</p> <p>18. The backer rod as shown in the parapet detail may be removed from the scope of the project.</p> <p>19. The EC shall utilize the existing conduit and wiring for new LED fixture installation.</p> <p>20. The roofing installation as described in ADD/ALT. #1 is being revised. The new 1-1/2" Metal Decking, 1-1/2" Isolation Board, and membrane roofing shall all receive Ballasting rather than being mechanically fastened. This will add/alternate will also require all existing roof drains, and pvc piping to be replaced.</p> <p>21. A new detail will be created for the Metal Siding Add/Alt. This new detail will better depict the metal furring, strip sizing, and coping detail.</p>	
--	--	--

If any party has corrections to these minutes, notify architect within 3 business days of receipt, or they stand as documented herein.

Section 00 61 00
Bond Forms

Part 1 - General

1.1 Related Documents

1. Instructions to Bidders, Section 00 21 13
2. General Conditions of the Contract for Construction, Section 00 72 00
3. Forms following this page
 1. Performance Bond, AIA Document A311
 2. Labor and Material Payment Bond, AIA Document A311

Part 2 - Execution

2.1 Performance Bond

1. The contractor shall secure a Performance Bond in an amount equal to 100% of the Contract Sum

2.2 Labor and Material Payment Bond

1. The contractor shall secure a Labor and Material Payment Bond in an amount equal to 100% of the Contract Sum

2.3 Submittals

1. The Bonds shall be submitted to the Owner, prior to the commencement of any work, and as stipulated in the Instructions to Bidders, Section 00 21 13
2. Submittals shall be subject to the Owner's review and approval

END OF SECTION