



# LUNDY CONSTRUCTION

ARCH STREET AT REACH ROAD  
PO BOX 3276  
WILLIAMSPORT PA 17701-0276  
570-323-8451 ext. 103  
FAX NO. 570-323-8535  
swt@lundyconstruction.com

ALL BIDDERS

RE: FQP BUILDING 10 WAREHOUSE DOCK EQUIP

## **ADDENDUM NO. 1**

February 17, 2015

### **SPECIFICATION:**

The following changes affect areas of the specifications and are to be made part of the project.

**Base Bid 1.** Include the following: \$300.00 Allowance per each dock leveler for Lundy Construction to furnish and install framing and backing material to support control panel, disconnect, receptacle and light mount.

**Base Bid 2** Include the following: \$100.00 Allowance per each truck restraint for Lundy Construction to furnish and install framing and backing material to support indicator lights.

### **DRAWINGS:**

The following changes affect areas of the drawings and are to be made part of the project.

NONE

### **CLARIFICATIONS:**

The following clarifications are to be made part of the project.

NONE

### **SUBSTITUTIONS:**

The following are acceptable substitute manufacturers or materials in addition to those specified and should be included in this Addendum. Substituted items shown shall meet or exceed the specifications and acceptance of substitution does not relieve the contractor from conformance with specifications and drawings.

NONE

The contractor is responsible for notifying his potential subcontractors and vendors of this addendum. This Addendum shall become part of the contract documents and receipt of this Addendum shall be noted on the bid form. Anyone taking exception to changes indicated in this Addendum shall notify the Lundy Construction in writing within 5 days of receipt of this addendum.

This Addendum contains 1 total page.

End of addendum number 1